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HIGHWAY STANDARDS

INDEX OF SHEETS

TITLE SHEET NO.
000001-05 STANDARD SYMBOLS ABBREVIATIONS AND SYMBOLS
LEGEND 280001-05 TEMPORARY EROSION CONTROL SYSTEMS COVER SHEET :
INDEX OF SHEETS, HIGHWAY STANDARDS, COMMITTMENTS, LEGEND, BENCHMARKS AND
77777777 BUTT JOINT OR DRIVEWAY BUTT JOINT 424001-05 CURB RAMPS FOR SIDEWALKS CONSTRUCTION STAGING 2
y é® 442201-03 CLASS C AND D PATCHES GENERAL NOTES 3
O FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) €02011-01 CATCH BASIN, TYPE C | CUMMARY OF QUANTITIES P
— ® FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) 602301-02 INLET, TYPE A TYPICAL SECTIONS, STRUCTURAL DESIGN DATA & HOT-MIX ASPHALT MIXTURE REQUIREMENTS 8
® 602401-02 MANHOLE, TYPE A SCHEDULE OF QUANTITIES 9
vBox O VALVE BOX TO BE ADJUSTED 602601-02 PRECAST REINFORCED CONCRETE FLAT SLAB TOP OVERALL LAYOUT 10
~ [ 602701-02 MANHOLE STEPS PLAN AND PROFILE: THREE OAKS ROAD 1 - 13
O STRUCTURE TO BE REMOVED
) 604001-03 FRAME AND GRATE, TYPE | PLAN AND PROFILE: SILVER LAKE ROAD 14 - 16
© DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED 604056-03 FRAME AND GRATE, TYPE 11V ERQSION AND SEDIMENT CONTROL NOTES 17
DJ 606001-04 CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER EROSION CONTROL PLAN: THREE OAKS ROAD & SILVER LAKE ROAD 18
O DRAINAGE & UTILITY STRUCTURES TO BE ADJUSTED 701301-03 LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS _DRAINAGE AND UTILITES: THREE OAKS ROAD 19 - 21
X EXISTING 701311-03  LANE CLOSURE, 2L, 2W, MOVING OPERATIONS - DAY ONLY DRAINAGE AND UTILITIES: SILVER LAKE ROAD 22 - 24
701501-05 URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED PAVEMENT MARKING AND SIGNING PLAN 25
701502-03 URBAN LANE CLOSURE, 2L, 2W, WITH BIDIRECTIONAL LEFT TURN LANE DISTRICT | STANDARD TRAFFIC SIGNAL DESICN DETAILS 26 - 3l
101701-06 URBAN LANE CLOSURE, MULTILANE INTERSECTION REMOVAL OF EXISTING SIGNAL AND TEMPORARY TRAFFIC SIGNAL PLAN:
701801-04 LANE CLOSURE MULTILANE IW OR 2W CROSSWALK OR SIDEWALK CLOSURE THREE OAKS ROAD & SILVER LAKE ROAD 32
701901-01  TRAFFIC CONTROL DEVICES TEMPORARY TRAFFIC SIGNAL CABLE PLAN, PHASE DESIGNATION DIAGRAM:
780001-02 TYPICAL PAVEMENT MARKINGS THREE_OAKS ROAD & SILVER LAKE ROAD 33
814001-02  HANDHOLES TRAFFIC SIGNAL INSTALLATION PLAN: THREE OAKS ROAD & SILVER LAKE ROAD 34
857001-01 STANDARD PHASE DESIGNATION DIAGRAMS AND PHASE SEQUENCES TRAFFIC SIGNAL CABLE PLAN, PHASE DESIGNATION DIAGRAM:
THREE OAKS ROAD & SILVER LAKE ROAD 35
873001-02 TRAFFIC SIGNAL GROUTING & BONDING
| MISCELLANEOUS DETAILS 36
877001-04 STEEL MAST ARM ASSEMBLY AND POLE 16° THROUGH 55
DISTRICT { DETAIL - BD-08 DETAILS FOR FRAMES AND LIDS ADJUSTMENT WITH MILLING 37
878001-08  CONCRETE FOUNDATION DETAILS DISTRICT { DETAIL - BD-22 PAVEMENT PATCHING FOR HMA SURFACED PAVEMENT 38
880001-01 SPAN WIRE MOUNTED SIGNALS AND FLASHING BEACON INSTALLATION DISTRICT { DETAIL - BD-32 BUTT JOINTS AND HMA TAPER DETAILS 39
880006-01 TRAFFIC SIGNAL MOUNTING DETALLS DISTRICT ! DETAIL - TC-10 TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS,
886001-01 DETECTOR LOOP INSTALLATIONS INTERSECTIONS, AND DRIVEWAYS 40
886006-01  TYPICAL LAYOUTS FOR DETECTOR LOOPS DISTRICT 1 DETAIL - TC-13 DISTRICT ONE TYPICAL PAVEMENT MARKINGS 41
DISTRICT { DETAIL - TC-16 DISTRICT ONE PAVEMENT MARKING LETTERS AND SYMBOLS
SUGGESTED SEQUENCE OF CONSTRUCTION FOR TRAFFIC STAGING 42
DISTRICT 1 DETAIL - TC-18 SIGNING FOR FLAGGING OPERATIONS AT WORK ZONE OPENINGS 43
STAGE I: 1. BEGIN CONSTRUCTION ON OR BEFORE SEPTEMBER 7, 2010. DISTRICT { DETAIL - TC-22 ARTERIAL ROAD INFORMATION SIGN 44
2. INSTALL EROSION CONTROL ON THE ENTIRE PROJECT AND ESTABLISH TRAFFIC CONTROL. DISTRICT 1 DETAIL - TS-07 DETECTOR LOOP INSTALLATION DETAILS FOR ROADWAY RESURFACING 45
3 INSTALL AND TEST TEMPORARY TRAFFIC SIGNAL. CROSS-SECTIONS - THREE OAKS ROAD __ e 46 - 49
STAGE 1I: 1. SWITCH SIGNAL OPERATION FROM SIGNAL EQUIPMENT TO BE REMOVED TO THE TEMPORARY TRAFFIC SIGNAL. CROSS-SECTIONS - SILVER LAKE ROAD 90 = 53
2. REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT AND MAINTAIN SIGNAL EQUIPMENT TO REMAIN.
3. CONSTRUCT STORM SEWER, MOVE/INSTALL FIRE HYDRANTS, BEGIN REMOVING CURB AND GUTTER AND SIDEWALK.
STAGE IIl: 1. CONSTRUCT CURB AND GUTTER AND RIGHT TURN LANE PAVEMENT (THRU HMA BASE COURSE).
2. CONSTRUCT PROPOSED TRAFFIC SIGNAL EQUIPMENT AVAILABLE.
3. COMPLETE HMA SURFACE REMOVAL AND INSTALL LEVELING BINDER. BENCHMARKS (NAVD 88)
4, INSTALL PROPOSED DETECTOR LOOPS IN THE LEVELING BINDER.
5, CONSTRUCT PROPOSED SIDEWALK BM*{ CHISELED “X” AT NW CORNER OF TRAFFIC SIGNAL DOUBLE HANDHOLE
AT SOUTHWEST CORNER OF THREE OAKS ROAD AND SILVER LAKE ROAD
STAGE IV: 1. INSTALL SURFACE COURSE ELEV. = 824.18
2. INSTALL PERMANENT PAVEMENT MARKINGS. BM=2 SOUTHWEST UPPER FLANGE BOLT ON FIRE HYDRANT ON WEST SIDE OF
3. COMPLETE TOPSOIL AND SOD RESTORATION (THE VILLAGE OF CARY RESERVES THE RIGHT TO DELAY INSTALLING SOD. TEMPOARAY EROSION Eﬁlé\\/fRz L§§§_82°AD ACROSS FROM *1091 (BARN) @ STA. 14+02
“ CONTROL MEASURES SHALL STABILIZE PARKWAYS, THESE SHALL BE MAINTAINED BY THE CONTRACTOR AND REMOVED PRIOR TO INSTALLING SOD.
THE VILLAGE SHALL DETERMINE WHEN SOD RESTORATION CAN BE COMPLETED. THE COST TO MAINTAIN AND REMOVE TEMPORARY EROSION CONTROL Bu=3 i?liﬁ,vw\comsﬁéé%pTav,{EEI%aK%F A%%WE?LC%ELXQEHR&%HT AND UNDERGROUND
MEASURES SHALL BE INCLUDED IN THAT PAY ITEM. (TO BE RELOCATED BY UTILITY)
4. COMPLETION DATE NOVEMBER 3, 2010 (58 CALENDAR DAYS). ELEV. = 825.93
WORK SHALL BE SUSPENDED UNTIL REMAINING SIGNAL EQUIPMENT IS RECEIVED BY THE CONTRACTOR, AS DETERMINED BY THE ENGINEER.
STAGE V: 1.  NOTIFICATION SHALL BE GIVEN TO THE ENGINEER WHEN REMAINING SIGNAL EQUIPMENT 1S RECEIVED. VILLAGE OF CARY
THE WORK SUSPENSION SHALL BE LIFTED ON A DATE AGREED TO BY THE ENGINEER, CONTRACTOR, AND VILLAGE.
2. REMAINING SIGNAL EQUIPMENT SHALL BE INSTALLED. PHONE NUMBERS
3. TEST NEW SIGNAL EQUIPMENT. PUBLIC WORKS B4T-639-0003
4. SWITCH SIGNAL OPERATION FROM THE TEMPORARY SIGNAL TO THE NEW SIGNAL EQUIPMENT. POLICE DEPT. 847-639-2341
5.  REMOVE TEMPORARY TRAFFIC SIGNAL EQUIPMENT. FIRE DEPT. 847-639-2121
6. COMPLETE PUNCH LIST ITEMS, REMOVE EROSION CONTROL (ONCE SOD ESTABLISHES) AND REMOVE TRAFFIC CONTROL.
7. FINAL COMPLETION 6 WORKING DAYS AFTER WORK SUSPENSION IS LIFTED. * F.AU. 4051 THREE OAKS ROAD
* = F.A.U. 4052 SILVER LAKE ROAD
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